UPDATED: Solar Request for Energy Proposal Frequently Asked Questions
Updated 2/28/2014

Note: FAQ includes all responses provided under previously published documents
1.Amendments:

The due date for proposals has been extended until March 6, 2014, 3:00 PM. The
deadline for questions will be March 3, 2014.

2. Frequently Asked Questions (FAQ):
Q1: Is the County willing to extend the deadline for responses?

Al: The Deadline will be extended from February 27, 2014 by at least a week. The
specific new deadline will be forthcoming shortly. Awarding one or more solar providers
is a high priority for the County and we expect to move forward with projects as early as
April, 2014.

Q2: Are there plans to re-roof any of the aging rooftops that were included in the Phase |
projects list?

A2: We expect vendors to provide pricing based on the data provided and roof age.
Many of our roofs will be in serve long after the warranty expires.

More broadly, we expect re-roofing on a number of County facilities. The schedules for
re-roofing depend on a variety of budget factors. We expect to work with the selected
provider(s) to deploy solar in concert with that schedule.

Q3: The County has indicated that it will accept proposals to install solar on the roof,
parking lots and adjacent grounds where indicated in the RFEP. The pricing of these
systems varies considerably and the not all vendors may propose all project types. How
should vendors arrange pricing for systems with multiple components?

A3: In order to facilitate fair pricing. Vendors should treat each system as a separate
proposal, even if placed on the same site. For example where a vendor plans to
propose a roof mounted system and a parking lot system with canopies, the vendor
should provide a pricing sheet for the roof system and the parking lot system separately.

Q4: The County has indicated that it is willing to accept ground mounted photovoltaic
systems on several sites. Several vendors indicated whether the County was willing to
remove or trim trees.

A4: Please assume no tree removal in your proposals.

Q5: The termination for convenience clause included in the County’s terms and
convenience may present a problem for the solar industry.

A5. Additional clarification/details will be forthcoming from the Office of the County
Attorney. However, the County is willing to work with selected awardees during
negotiations to address issues to the extent permissible by County law.



Q6: The County has indicated that the vendor must remove the system and replace it at
the successful vendor’s expense in the case of roof replacement.

A6: The County anticipates this will apply only to roofs where the end of roof service life
is within the term of the vendor’s proposed system life. A vendor may propose a system
within a reasonable expectation of service life, or may include removal and replacement
with a longer term. Vendors also are not required to bid every project.

Q7: Can a vendor propose roof replacement as part of their bid for roofs nearing the
end of service life?

A7: Yes, a vendor may propose roof replacement but the costs must be expressed as a
premium item and amortized on a per kWh basis across the proposed life of the system.

Q8: Can a vendor submit one proposal as prime and participate as part of a team on
additional proposal?

A8: Yes

Q9: Is a minority, female, disabled-owned business plan and compliance required under
this RFEP?

A9: Yes. Please see
http://www6.montgomerycountymd.gov/content/DGS/pro/forms/PMMD-91.pdf for more
detail.

Q10: The table on page 10 of the REP contains electricity consumption data for the
majority of facilities; however no data is provided for the Martin Luther King Swim
Center, New Liquor Warehouse, and the Public Safety Headquarters. Would
Montgomery County please make this data available to help bidders size out the PV
solar projects?

Please note the following:

o Public Safety Headquarters is not yet at full capacity, energy consumption will
increase as space is consolidated.

e The Liquor Warehouse is a new building and is not yet at full capacity.


http://www6.montgomerycountymd.gov/content/DGS/pro/forms/PMMD-91.pdf
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FACILITY_NAME NUMBER | ST NAME City Zip <
Bauer Rec. Center 14625 | BAUER DR Rockville 20853 2 20,080 Pepco 348,057 | 103 |Y Y N
BROSCHART 14 10 22,745 Pepco 268,200 63
Betty Ann Krahnke Center 14810 | RD Rockville 20850 Y Y N
12 5 177,305 | Potomac | 5,405,257 | 1054
County Correctional Facility 22880 | WHELAN LN Boyds 20841 Edison Y Y Y
Fire Station #29, CRYSTAL 0 Pepco 211,200 50
Germantown 20001 | ROCK DR Germantown | 20874 Y N N
Holiday Park Senior Ctr. 3950 | FERRARA DR Wheaton 20906 | 19 0 11,892 Pepco 505,600 | 164 |Y Y Y
Chevy 20 0 22,216 Pepco 297,520 | 108
Jane Lawton Rec. Center 4301 | WILLOW LN Chase 20815 Y Y N
PINEY 10 5 4,755 Pepco 638,018 | 155
Long Branch Rec. Center 8700 | BRANCH RD Silver Spring | 20850 Y Y N
15 5 62,022 Pepco 168,960 64
Longwood Rec. Center 19300 | GEORGIA AVE | Brookville 20833 Y Y N
Martin Luther King Swim 15 0 27,734 Pepco 1,537,200
Center 1201 | JACKSON RD Silver Spring | 20904 Y Y N
EDISON PARK 2 20 208,000 Pepco 529,593
New Liquor Warehouse 201 | DR Rockville 20850 Y Y Y
EDISON PARK 340,000 Pepco
Public Safety Headquarters 100 | DR Gaithersburg | 20878 10,026,723 Y Y Y
Potomac Community 0 34,469 Pepco 666,456 | 193
Center 11315 | FALLS RD Potomac 20854 Y Y N
OLD 11 5 28,448 Pepco 258,943 96
COLUMBIA
Praisner Recreation Center 14906 | PIKE Burtonsville 20866 Y Y N




MARYLAND Pepco 1,656,960 | 400
Rockville Library 21 | AVE Rockville 20850
MIDDLEBROOK 23 0 33,656 Pepco 1,933,390 | 398
Up-County Service Center 12900 | RD Germantown | 20874
<5 >10 12085 Pepco 871,257 | 260
Veteran's Plaza Civic Bldg
(Building Only) 1 | VETERANS PL | Silver Spring | 20910
>15 0 8450 Pepco 120,560 45
Kidstop Childcare Center 15910 | Somerville Rockville 20855 P




Q11. In regards to the premium item, Battery Back-up/Frequency Regulations, has the
County designated an area on each site to include the energy storage system? If so,
what are the dimensions of each area?

All. Space is expected to be available for external placement of battery equipment.

Q12. In regards to the premium item, Battery Back-up/Frequency Regulations, how
much power is required for the critical loads which need backup power support at each
site? How much duration is necessary for the backup application at each site?

Al2. Data is limited, but a reasonable expectation would be some share of critical
systems such as facility lighting etc in key floors/suites. Vendor may specify
assumptions in their quote (e.g., amount of storage capacity available)

Q12. In regards to the premium item, Battery Back-up/Frequency Regulations, which
panel in the internal electrical system does Montgomery County intend to permit
attaching the energy storage system to?

Data not available.

Q13. Would you please provide parcel maps for the four properties identified on page 10
of the RFP as having available land for ground mount arrays?

Site layout and boundary information can be found in public records for most properties,
via land plats. Participants can access this information through a two step process.

A. Visit SDAT and conduct a real property search for each property by street
address. This information can be accessed via
http://sdat.resiusa.org/RealProperty/Pages/default.aspx When a property is
pulled up, under the location & structure information tab a Plat number can be
found.

B. Take the Plat number and visit MDLANDREC
http://mdlandrec.net/main/index.cfm . Create a user account. Note that this may
take a day or two for approval so please plan accordingly but has no cost. Sign
into Plats.net, select Montgomery County Land Survey, Subdivision, and
Condominium Plats. Enter the plat number and for most projects a land plat will
appear.

Q14. Montgomery County has written in the RFEP that it seeks no tree removal in
regards to grounded mounted arrays. Would the County please confirm this preference
in regards to roof and canopy arrays as well as note if tree trimming and general
management is acceptable where necessary?

Al4: Please see Q4/A4. Trimming and maintenance of trees consistent with
Montgomery County'’s tree ordinances and regulations is permissible.

3. Organizations Expressing Interest/Potential Bidders List


http://sdat.resiusa.org/RealProperty/Pages/default.aspx
http://mdlandrec.net/main/index.cfm

List includes organizations that participated in site tours, pre-bid conference calls, or
emailed questions.

Bhanto Engineers
Cabana Energy
Eon

Essex LLC
GreenBrilliance
GroSolar

Legatus6

Johnson Controls
Microgrid Solar
Nautilus Solar
Tecaamerica
URSolarPower
Nextera Energy
RCS Construction
Sfour LLC

Seven Seas Energy
Solar City
Standard Solar
Stones River Electric
Sun Edison
UrbanGrid cmapny

4 Announcements
Deadline Extension:

The deadline will be extended by at least a week. The formal revised deadline will be
included as a formal amendment.

Pre-Bid Conference Call:

The call will be held Friday, February 21, 1:00 to 2:30 PM. A list of people who
participate on the call will be shared to facilitate partnership opportunities. The call in
number will be 1 (605) 475-6006 access code 784-0908.

Site Visits:

A limited number of sites will be made available to vendors and others interested in
proposing projects. Three sites are listed below.

Site Visit 2. (Complete)
February 24, 2014, 1:00 through 3:30 PM.
FERRARA

1:00 PM Holiday Park Senior Ctr. 3950DR Wheaton 20906



Chevy

2:30 PM Jane Lawton Rec. Center 4301 WILLOW LN
Chase

20815

Logistics:

Vendors will be required to arrange their own transportation. Parking is available at or
near each facility. Specific parking arrangements are:

Your emergency site contact number is 301-471-5637; please plan to be punctual as
once the site tour starts you may not be able to join until the next location.

Site Visit 1. (Complete)

Vendors will be required to arrange their own transportation. Parking is available at or
near each facility.

Your emergency site contact number is 301-471-5637; please plan to be punctual as
once the site tour starts you may not be able to join until the next location.

Date: February 19, 2014
Fire Station #29, CRYSTAL

12:00 PM Germantown 20001 ROCK DR Germantown
1:30 PM Up-County Service 12900M|DDLEBROOGermantown
Center K RD
. Public Safety EDISON .
3:30 PM Headquarters 100 PARK DR Gaithersburg
Logistics:

Vendors will be required to arrange their own transportation. Parking is available at or
near each facility. Specific parking arrangements are:

Fire Station #29: The Fire station is immediately across Aircraft Drive from the Regal
Cinema. Please park in the Cinema parking lot and not the station lot.. Please note that
this is a working fire station and take care to stay out of the way of operations.

Up-County Service Center: Please follow signs to Up-County Service Center parking,
which is adequate.

Your emergency site contact number is 301-471-5637; please plan to be punctual as
once the site tour starts you may not be able to join until the next location.

Public Safety Headquarters: Please follow signs to contractor/vendor parking which is
adequate.



RELEASE OF LIABILITY
Solar Request for Energy Proposals Site Visit Release

The County assumes no liability for injuries or damages to perspective bidders,
their employees or invitees due to their presence or use of the County's facility for
participating in the bidding process. Any Business, Group, individual or organization
using the County property agrees to indemnify, save harmless and defend the County
from any loss, cost, damage, claim or other expense suffered or incurred that may arise
during or be caused in any way by such use or occupancy of the county property.

Name (Please print):

Title:

Business/Organization Representing:

Date:

Signature:




